

Behavioral Health Services Oversight and Accountability Commission

RFP FSP-PMTAP-001

Questions and Responses 2

	RFP Section Reference	Question	Commission Response
1	Appendix 2: Workplan	<p>For the Appendix 2 workplan, in Section C.1.b, requirement #1 and #3 seem to be listed twice (A description of planned outreach and engagement efforts for the following vested parties (clients, families, peers, FSP service providers, and County Behavioral Health staff). This is on page 75 of the RFP.</p> <p>Please advise if this is meant to be “Timeline of engagement activities” which is referenced on page 10, 18 and 31 as C.1.b.3.</p>	<p>Workplan requirement 7.C.1.b.3) should be “Timeline of engagement activities”</p> <p>See Addendum 2</p>
2	page 18 of the RFP, section 7.C.1.b.3	<p>you indicate that the response on Attachment 3 should be "Timeline of engagement activities." The scoring rubric on p.31 lists the same information for C.1.b.3. The Attachment 3 form on page 39 says to use Appendix 2 to reply to this question. The Appendix 2 table on p 75 lists the Requirement 3 prompt as a repeat of the Requirement 1 prompt, instead of what was supposed to be there as outlined above.</p>	<p>Workplan requirement 7.C.1.b.3) should be “Timeline of engagement activities”</p> <p>See Addendum 2</p>

Behavioral Health Services Oversight and Accountability Commission

RFP FSP-PMTAP-001

Questions and Responses 2

	RFP Section Reference	Question	Commission Response
3	page 19 of the RFP, section 7.F.1.c	You indicate that the response on Attachment 6 should be "Provide a timeline for creating the training materials including tasks, and milestones." The scoring rubric on p.33 lists the same information for F.1.c. The Attachment 6 form on page 45 says to use Appendix 2 to reply to this question. The Appendix 2 table on p 76 lists the F.1.c prompt as a repeat of the D.1 prompt, instead of what was supposed to be there as outlined above.	Workplan requirement 7.F.1.c. should be "Provide a timeline for creating the training materials including tasks, and milestones" See Addendum 2
4	Appendix D: Workplan	For both errors above, can you please post an updated Appendix 2 to correct these errors, or clarify that we are allowed to change the prompts to what they are supposed to be as per the prior pages referenced above?	See Addendum 2
5	page 12 of the RFP	You list March 31, 2029 as the due date for the Multi-Media Performance Management Training Materials deliverable, one full month after the final report is due. This appears to be an error. Can you clarify the intended timing? Are you expecting this work to occur after the TA has been completed (2 years after the start date) and therefore start in March 2028 and end before the Summative Conference in January 2029?	The Multi-Media Performance Management Training Materials includes the development of a set of materials future providers can use to engage in FSP performance management. As such, we would anticipate these materials to include materials developed and used throughout the TA process, incorporating and reflecting lessons learned throughout the TA process. These materials are due before the end of the grant and not tied to the final report.